

ORGAN #3499.

C O P Y.

Memorandum of Agreement, Made this...2nd.....

day of ~~October~~..... A. D., 192~~2~~³, by and between M. P. MOLLER, Inc., of Hagerstown, Maryland, party of the first part, and

.....Bathany. M. E. Church.....
of the second part.

Witnesseth: That the party of the first part hereby agrees to build an organ after and according to the annexed specifications and plans to be hereafter approved by party of second part, and to erect it in...Bathany. M. E. Church,.....
.....Detroit, Mich.....
ready for use on or before the...1st.....day of...Feb..... A. D., 192~~2~~³, or as soon thereafter as possible in the event of delays beyond his control.

2. The party of the first part agrees that the organ when completed shall be first class, free from defects in material or workmanship, and that the party of the second part may have it examined, immediately on completion, in the presence of representative of first party, by a competent and disinterested expert, and if said examination shows that the organ does not conform with this agreement the party of the first part agrees to remedy defects at his own expense.

3. The party of the first part guarantees the action and construction of the organ for a term of ^{five} ~~one~~ year from date of completion and agrees to correct defects in material or workmanship that may be brought to his attention within that time, without cost to the party of the second part. This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed by the manufacturers for one year).

4. In consideration of the above, the party of the second part agrees to pay to M. P. Moller, Inc., or order, the sum of...Three thousand dollars (\$3,000.00)..

AS FOLLOWS: ...\$750.00 when organ is installed and accepted...
...The balance in three equal payments covering a period of three
...years covered by notes bearing interest @ 6%.....

5. The party of the second part also agrees that the building will be in proper condition for the installation of the organ.....4.....weeks previous to date of completion; that they will allow, free from interruption, suitable convenience and opportunity for the installation in the building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning of the instrument, and necessary light, heat and power.

6. The party of the second part also agrees to insure the organ or its parts against loss by fire, water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto, as their interests may appear.

The purchaser has the option of canceling deferred payments any time after organ is installed.

OCT 25 1922

7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to furnish and install all wind conductor between blower and organ; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ and do any necessary cutting of floors, partitions, or other parts of the building. ~~In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.~~

8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means that necessary apparatus is to be furnished by party of second part.

9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

In Witness Whereof we have hereunto set our hands and seals this day and year first above written.

WITNESS

.....G. W. Ford.....
.....

Ford & Reynolds

..... (SEAL)
Party of the first part

...Anson J. King..... (SEAL)
Chrm.

..... (SEAL)

...Louis. Gable..... (SEAL)
Treas.

..... (SEAL)
Party of the second part

NOTE—If terms other than "cash on completion" are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

Pipe Organ No. 3433 Date Oct. 2, 1932
 For Rothman M. E. Church, Detroit, Mich.
 Action Tabular Console Attached
 Casing of _____ Finish _____
 Decorations _____ Motor Electric
 Width of Key-bed _____ Stop Controls Oscillating Tablets
 No. Manuals Two Wind Pressure 5"
 To be completed Feb. 1, 1933 Blower pipe furnished by Church

ATCH A-442

SPECIFICATIONS:

GRAND ORGAN 61 Note Chest

1	8"	Open Diapason	61 Pipes
2	8"	Dulciana	61 "
3	8"	Salicional	73 "
4	4"	Flute D'Amour	61 Notes

5	8"	Great to Great 4"
6	8"	Great to Great 16"
7	8"	Swell to Great 4"
8	8"	Swell to Great
9	8"	Swell to Great 16"

Flute & Harmon

Octave 4"	} Tonal result by	
Flute Flute 4"		Great to Great
Dulcet 4"		4" Coupler
Diapason 16"	} Tonal result by	
Dulciana 16"		Great to Great
Flute 16"		16" Coupler

SWELL ORGAN 73 Note Chest

10	8"	Rein Diapason	61 Pipes
11	8"	Stopped Diapason	73 "
12	4"	Flute Traverso	61 Notes
13	8"	Salicional	61 Pipes
14	8"	Chorus	61 "
15	8"	Vox Humana	61 "

16	Swell Tremolo
17	Swell to Swell 4"
18	Swell to Swell 16"
19	Swell Undison Separation

Red. to Great - 12 lower Notes.

Violin 4"	} Tonal result by	
Flute D'Amour 4"		Swell to Great
Salicot 4"		4" Coupler
Octave Chorus 4"		

Viol Diapason 16"	} Tonal Result by	
Bourdon 16"		Swell to Great
Contra Salicional 16"		16" Coupler
Bassoon 16"		

M. P. MÖLLER ORGAN WORKS

HAGERSTOWN, MD.

Organ No. 3499 Contract Rec'd. Oct. 2, 1922 To be Completed Feb. 1, 1923
 Name of Bethany M. E. Church,
 City Detroit, State Mich. County Wayne co
 Address Correspondence to Rev. E. King, 137 Elmhurst Ave.,
 Ship Organ to M. P. Moller, Co Rev. E. King, Bethany M. E. Church, Detroit, Mich. (for Wayne co.) Freight Station Milwaukee, Wis.
 Route organ via Rem Request of
 Plans Approved by Date accepted
 Casing of gun wood Sample to H. L. E. 12/21/22
 Front Pipes decorated in Plain Gold
 Motor Elec. Date ordered 12/29/22
 Date to reach destination Feb. 20 Date Spec. sent to Kinetic for size of Motor 10/19/22
 Kinetic advise use 1 H. P. motor. Sent information to customer 10/22/22
 Electric current { A. C. } Phase Single Cycles 60 Volts 120-240
 { D. C. }
 Size of blower conductor Conductor pipe furnished by
 If console detached we furnish of cable
 Reed pipes ordered from See Cont. white Date ordered 3/10/23
 Date to reach destination Feb. 10th Wind pressure 5"
 Action of Organ Tubular Stops controlled by Oscillating Tablets
 Organ to be voiced on 5" Organ Assembled by
 Organ erected by Date organ was shipped via 740
 Car No.

REMARKS

Shipped 3/13/23
Rem 10.8 8 89
2-19

No. 3499 Place DETROIT, MICH.

File No. 740