

Contract for Pipe Organ, Walnut St M. E. Ch., Chillicothe Ohio

1904

Apr 26 This agreement made this 26th day of April 1904 by and between
W. P. Moller of Sagartown M^d, party of the first part. And E. R.
McKee, Chairman, Building Committee, Walnut Street M. E. Church,
Chillicothe Ohio. party of the second part. "Witnesseth"
That the party of the first part does hereby agree to build an organ
according to the specifications and details of construction annexed
subject to the approval of W. H. Donley of Indianapolis, Ind^a. and to
deliver the organ set up ready for use in said church on or
before Oct 15th A. D. 1904. or as soon thereafter as possible
In the event of delay by strikes or other causes beyond the control
of the party of the first part.
And the party of the second part hereby agrees to pay W. P. Moller
or his order the sum of Two thousand three hundred and sixty
(\$2360.00) dollars. upon presentation of a certificate of acceptance
signed by supervising architect. W. H. Donley and approved by
by the board of trustees of said church. of the second part
after completion of the organ in the church aforesaid.

Specification

Great organ.			Swell organ		
8 foot Open Diapason	Metal	61 6	8 foot Open diapason	Metal	61
8 " Bass	"	61 7	8 " Stopped	"	61
8 " Melodia	wood	61 8	8 " Salicional	"	61
8 " Dulciana	Metal	61 9	8 " Aeolina	"	61
4 " Octave	"	61 10	8 " 4th Celeste	"	49
Mechanical			4 " Flute Harmonique	"	61
25 Swell Tremolo.		12	8 " Oboe & Bassoon	Reeds	61
26 Wind Indicator			Pedal organ.		
27 Crescendo Indicator		13	16 " Open Diapason.	wood	42
28 Motor blaster		14	16 " Bourdon.	"	42
29 Pedal cluck.		15	8 " Flute.	"	30
Pedal Movements			8 " Octave.	"	30
30 Full organ Sforzando			Couplers.		
31 Great Forte		17	4 " Swell.		
32 Great Piano. B.A		18	16 " "		
33 Swell to Forte		19	4 " Swell to Great		
34 Swell Piano. B.A.		20	16 " " "		
35 Great to Pedal Rev		21	" " "		
36 All Couplers		22	4 " Great		
37 Balanced Swell Pedal		23	Swell to Pedal		
38 Crescendo Pedal		24	Great " "		

Contract Continued

Contract Continued

Summary

Great Organ	5 Registers	3 05	Pipes
Swell "	7 "	4 15	"
Pedal "	4 "	84	"
	16 "	8 04	"
Couplers	8		
Mechanicals	5		
Pedal Movements	9		
total	38		

Water Motor. Spencer preferred.

Nov. 14 Organ shipped, weight 8300
52 Parts. Rate 53 P.F. 1/12
Car # 5070

Dec-2 - 3 By Organ Pipes - 1440 7 63

Contract Price \$2360.00
Making curved casing extra 25.00
2385.00

1905

Jan 17 By Cash Pinner 7.500
Feb 25 " " 7.500
Mar 15 " Check 100000
Apr 22 " " ~~35300~~
1906 " " Bills ~~2700~~
Jan 24 " Freight 807
" Dray 700
" Check 12199.3
3385.00

closed

1904

#540

Apr 25 Contract for Pipe Organ, First Presbyterian Church, Cadiz, Ohio made this 25th day of April 1904 by and between M. P. Möller of Hagerstown Md., party of the first part, and J. F. Kennedy, chairman Board of Trustees, Lillian M. Brown, Alvis Craig of Cadiz Ohio party of the second part. The party of the first does hereby agree to build an organ according to the annexed specification and drawings to be hereafter approved by said second party. And erect the said organ in the First Presbyterian Church of Cadiz, Ohio. Complete and ready for use. And acceptance of said party of the second part, on or before the 15th day of October A.D. 1904, or as soon as possible. In the event of delay by strikes or other causes beyond the control of the party of the first part. And the party of the second part, agrees to pay M. P. Möller, or his order the sum of three thousand five hundred (3500.00) dollars. Less four hundred (\$400.00) dollars allowed by party of the first part for old pipe organ at the completion, and acceptance of the organ in said church the party of the first agrees to furnish a Ross water motor

Continued