## M.P. MÖLLER, INC.

MEMORANDUM OF AGREEMENT, made this <u>16th</u>. day of <u>March</u>, A. D. 1942, by and between M. P. MOLLER, INC., of Hagerstown, Maryland, party of the first part, and BROADWAY BAPTIST CHURCH, of Knoxville, Tennessee, party of the second part,

WITNESSETH, That party of the first part does hereby agree to rebuild and electrify the actions of the Moller pipe organ now in use in the Broadway Baptist Church in the following manner described as follows -

- 1. New console, of latest improved type with silver against bronze contacts. Balanced swell and crescendo pedals, the latter affecting all stops and unison couplers, Sforzando piston affecting all stops and couplers. Combination pistons No. 1, 2,3,4 affecting Swell and Pedal stops and couplers; pistons No. 1,2,3,4 affecting Great and Pedal stops and couplers; pistons No. 1,2,3,4 affecting full organ stops and couplers.
- 2. New pouches, valves and magnets on chest stations (Swell and Great).
- New pouches, valves and magnets on pedal stations.
- 4. New pouches, valves, pneumatics and pallets and magnets on stop action.
- 5. Furnish chests and pipes to extend present chests to 32 notes.
- 6. Furnish new accordion motor to open and close swell shades.
- 7. Furnish panel to enclose opening in case when old console is removed.
- 8. Repair resonators in Oboe pipes; furnish new reeds and revoice same.
- 9. Furnish and install new slide tuners on all metal pipes.
- 10. Electrify front pipe actions, new pouches, valves and magnets.
- 11. Furnish new motor generator set to generate action current.
- 12. Furnish new tremulant for Swell organ.

In addition to above, other necessary materials to be furnished and include freight, to and from factory, drayage, etc., to be furnished by party of first part.

The party of the first part agrees to have the above mentioned work completed just as soon as present war conditions will permit, subject to other delays beyond its control.