

The Aeolian Company

PIPE-ORGAN DEPARTMENT

Aeolian Hall New York

~~John W. Heins~~ *Managing Director*

Frank Taft ~~Art Director~~

*Builders of
Aeolian Pipe-Organs
for
Residences*

LONDON PARIS

WORKS AEOLIAN NEW JERSEY

29 WEST FORTY-SECOND STREET

December 8th, 1924.

— 1411 —

Additions to the Aeolian Pipe-Organ in the residence of

Mr. Nicholas F. Brady,
Roslyn, Long Island.

(All speaking stops not otherwise indicated are of 8' pitch.)

GREAT ORGAN.

1. Diapason (deep) 16'
2. Diapason FF
3. Diapason (high) 4'
4. Diapason Mixture
5. Flute F (Gross) - New Pipes
6. Flute F (Clarabella)
7. Flute MF (Concert)
8. Trumpet (deep) 16'
9. Trumpet (high) 4'

SWELL ORGAN.

10. String F
11. String F (Vibrato)
12. Bassoon (deep) 16'

CHOIR ORGAN.

13. String (deep) 16'

29 WEST FORTY-SECOND STREET

December 8th, 1924.

— 1411 —

*Additions to the Aeolian Pipe-Organ
in the residence of*

Mr. Nicholas F. Brady,
Roslyn, Long Island.

(All speaking stops not otherwise indicated are of 8' pitch.)

GREAT ORGAN.

1. Diapason (deep) 16'
2. Diapason FF
3. Diapason (high) 4'
4. Diapason Mixture
5. Flute F (Gross) - New Pipes
6. Flute F (Clarabella)
7. Flute MF (Concert)
8. Trumpet (deep) 16'
9. Trumpet (high) 4'

SWELL ORGAN.

10. String F
11. String F (Vibrato)
12. Bassoon (deep) 16'

CHOIR ORGAN.

13. String (deep) 16'
14. Dulciana MF
15. Dulciana MF (Vibrato)
16. Horn (Wood)

SOLO ORGAN. (Heavy Pressure)

- 17. Flute F (Doppel)
- 18. Clarinet
- 19. French Horn
- 20. English Horn

PEDAL ORGAN.

- 21. Diapason (from Great 16')
- 22. String (from Choir 16')
- 23. String 8'
- 24. Trombone
- 25. Bassoon (from Swell)
- 26. Diapason 32' (Resultant)
- 27. Flute Quint 10-2/3'
- 28. Harp 4' (Percussion)

* VIBRATO ORGAN. (Independent Couplers)
(Playable from all Four Manuals)

- 29. Diapason - 73 Pipes each stop
- 30. Diapason (Vibrato)
- 31. Dulciana F
- 32. Dulciana F (Vibrato)
- 33. Dulciana MF
- 34. Dulciana MF (Vibrato)
- 35. Flute P
- 36. Flute P (Vibrato)
- 37. Flute (deep) 16'
- 38. String PP (Mixture 5 Ranks)

ACCESSORIES.

Additional 3 H.P. blower.

Necessary alterations and changes in Swell-boxes.

Thorough regulating and tuning of entire Organ.

*Prepared for
my
D.W.K.*

PEDAL ORGAN.

21. Diapason (from Great 16')
22. String (from Choir 16')
23. String 8'
24. Trombone
25. Bassoon (from Swell)
26. Diapason 32' (Resultant)
27. Flute Quint 10-2/3'
28. Harp 4' (Percussion)

* VIBRATO ORGAN. (Independent Couplers)
(Playable from all Four Manuals)

29. Diapason - 73 Pipes each stop
30. Diapason (Vibrato)
31. Dulciana F
32. Dulciana F (Vibrato)
33. Dulciana MF
34. Dulciana MF (Vibrato)
35. Flute P
36. Flute P (Vibrato)
37. Flute (deep) 16'
38. String PP (Mixture 5 Ranks)

ACCESSORIES.

Additional 3 H.P. blower.

Necessary alterations and changes in Swell-boxes.

Thorough regulating and tuning of entire Organ.

Addition of pipes and chest to Swell and Choir making 73 Notes available for these Departments.

*Prepared for
my
D.W.K.*

CONTRACT.

We, THE AEOLIAN COMPANY, hereby agree to build, deliver, and install Additions to the Aeolian Pipe-Organ, according to the foregoing Specifications of the highest attainable standard in both workmanship and materials throughout, in the residence of Mr. Nicholas F. Brady, Roslyn, Long Island, on or before Aug. 1st 1925....., unless delayed by fire, water, strikes, or other causes beyond our control, for and in consideration of the sum of twenty two thousand.....
nine hundred dollars - (\$22,900.-)

payable in cash as follows:

Eleven thousand, four hundred and fifty (\$11,450.-)
 when Additions are shipped from Factory, Garwood, New Jersey;
and Eleven thousand, four hundred and fifty (\$11,450.-)
 when Additions are completed.

It is understood and agreed that said Additions are at the risk of said purchaser, against damage by fire, or water, on and after arrival upon his premises; and further, that the title ownership of said Additions shall remain vested in said Company until said Additions are fully paid for as hereinbefore provided.

THE AEOLIAN COMPANY,

W. L. Kennedy
 Pipe-Organ Department.

Accepted by:

N. F. Brady.....

This 26 date of December 1924.

materials throughout, in the residence of Mr. Nicholas F. Brady, Roslyn, Long Island, on or before....., unless de-

layed by fire, water, strikes, or other causes beyond our control, for and in consideration of the sum of.....
.....*Twenty two thousand*.....
.....*nine hundred dollars - (\$22,900.-)*.....

payable in cash as follows:

.....*Eleven thousand, four hundred and fifty (\$11,450.)*.....
when Additions are shipped from Factory, Garwood, New Jersey;
.....*and Eleven thousand, four hundred and fifty (\$11,450.-)*.....
when Additions are completed.

It is understood and agreed that said Additions are at the risk of said purchaser, against damage by fire, or water, on and after arrival upon his premises; and further, that the title ownership of said Additions shall remain vested in said Company until said Additions are fully paid for as hereinbefore provided.

THE AEOLIAN COMPANY,

.....*W. H. Kennedy*.....
Pipe-Organ Department.

Accepted by:

.....*N. F. Brady*.....

This.....*26*.....date of.....*Dec 1*.....1924.