

C O P Y.

ORGAN

#4362

Memorandum of Agreement, Made this 18th

day of May A. D., 1925, by and between M. P. MOLLER, Inc., of Hagerstown, Maryland, party of the first part, and

First Presbyterian Church,
of the second part.

Witnesseth: That the party of the first part hereby agrees to build an organ after and according to the annexed specifications and plans to be hereafter approved by party of second part, and to erect it in First Presbyterian Church, Sturgis, Michigan ready for use on or before the 1st day of October A. D., 1925, or as soon thereafter as possible in the event of delays beyond his control.

2. The party of the first part agrees that the organ when completed shall be first class, free from defects in material or workmanship, and that the party of the second part may have it examined, immediately on completion, in the presence of representative of first party, by a competent and disinterested expert, and if said examination shows that the organ does not conform with this agreement the party of the first part agrees to remedy defects at his own expense.

3. The party of the first part guarantees the action and construction of the organ for a term of five one year from date of completion and agrees to correct defects in material or workmanship that may be brought to his attention within that time, without cost to the party of the second part. This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed by the manufacturers for one year).

4. In consideration of the above, the party of the second part agrees to pay M. P. Moller, Inc., or order, the sum of Fifty-five Hundred Dollars (\$5,500.00).

AS FOLLOWS: \$5,500.00 cash when organ is installed and accepted.

5. The party of the second part also agrees that the building will be in proper condition for the installation of the organ 4 weeks previous to date of completion; that they will allow, free from interruption, suitable convenience and opportunity for the installation in the building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning of the instrument, and necessary light, heat and power.

6. The party of the second part also agrees to insure the organ or its parts against loss by fire, water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto, as their interests may appear.

JUN 9 - 1925

No. 2

7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to furnish and install all wind conductor between blower and organ; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ, and do any necessary cutting of floors, partitions, or other parts of the building. In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.

8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means the necessary apparatus is to be furnished by party of second part.

9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

In Witness Whereof we have hereunto set our hands and seals this day and year first above written.

WITNESS

..... (SEAL)
Party of the first part

..... **Elizabeth Grabhiser Hill** (SEAL)

..... (SEAL)

..... (SEAL)

..... (SEAL)

Ford & Reynolds

.....
Party of the second part

NOTE—If terms other than "cash on completion" are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

M. P. MÖLLER Organ Factory

4362

May 18, 1925.

Pipe Organ No. _____ Date _____
 First Presbyterian Church, Sturgis, Mich.
 For _____ Elec. _____ Detached 5'
 Action _____ Gum _____ Console _____ Walnut
 Casing of _____ Gilt - Dull Finish _____ Finish _____ Elec.
 Decorations _____ Motor _____ Stop Keys _____
 Width of Key-bed Two _____ Stop Controls _____ 5"
 No. Manuals _____ October 1, 1925. _____ Wind Pressure _____ Church
 To be completed _____ Patch A-440 _____ Blower pipe furnished by _____

ORGAN SPECIFICATIONS BY CHURCH

GREAT ORGAN 73 Chest

1	8'	Open Diapason.....42 scale.....73 Pipes
2	8'	Doppel Floet.....73 "
3	8'	Melodia.....73 "
4	8'	Viola d'Gamba.....73 "
5	8'	Dulciana.....73 "
6	4'	Principal.....From #9.....61 Notes
7a	4'	Flute Traverso.....From #3.....61 "
7b	4'	Dulcet.....From #5.....61 "

SMALL ORGAN - 73 Chest

8	16'	Bourdon.....Unit.....97 Pipes
9	8'	Open Diapason.....44 scale.....73 "
10	8'	Stopped Diapason.....From #8.....73 Notes
11	8'	Sallcional.....73 Pipes
12	8'	Oboe.....73 "
13	4'	Flute d'Amour.....From #8.....73 Notes
14	4'	Violin.....From #11.....61 Notes
15	2'	Flautina.....From #8.....61 "
16	8'	Vox Celeste.....Tenor C.....61 Pipes
17	8'	Vox Humana.....S. S. B.....61 "

PEDAL ORGAN -32 chest

18	16'	Sub Bass.....44 Pipes
19	16'	Lieblich Gedeckt.....From #8.....32 Notes
20	8'	Bass Flute.....From #18.....32 "

COUPLERS

21	Great 4'	26 Swell 4'
22	Great 16'	27 Swell 16'
23	Swell to Great 4'	28 Swell to Pedal
24	Swell to Great	29 Great to Pedal
25	Swell to Great 16'	30 Swell Unison Off
		31 Great Unison Off

MECHANICALS

32 Tremulant

Crescendo Indicator

ADJUSTABLE COMBINATIONS

(Operated by pistons placed under respective manuals)

Pistons No. 1-2-3-4 & Cancel affecting Great and Pedal Stops

Pistons No. 1-2-3-4 & Cancel affecting Swell and Pedal Stops

Pistons No. 1-2-3 Affecting Full Organ

PEDAL MOVEMENTS

1 Sforzando Pedal	3 Balanced Swell Pedal
2 Great to Pedal Reversible	4 Grand Crescendo Pedal

Organ Bench with Music Shelf --- Concave Pedal

Electric blower, motor and action current generator of ample capacity.