

C O P Y.

ORGAN #3253.

Memorandum of Agreement,

Made this 19th

day of September A. D., 1921, by and between M. P. MOLLER, Inc., of Hagerstown, Maryland, party of the first part, and

Bethlehem M. E. League, Thorton, Penna.

party of the second part.

Witnesseth:- That the party of the first part hereby agrees to build an organ after and according to the annexed specifications and plans to be hereafter approved by party of second part, and to erect it in Bethlehem M. E. Church, Thorton, Penna.

ready for use on or before the Easter day of 1922 A. D., 1921 or as soon thereafter as possible in the event of delays beyond his control.

2. The party of the first part agrees that the organ when completed shall be first class, free from defects in material or workmanship, and that the party of the second part may have it examined, immediately on completion, in the presence of representative of first party, by a competent and disinterested expert, and if said examination shows that the organ does not conform with this agreement the party of the first part agrees to remedy defects at his own expense.
3. The party of the first part guarantees the action and construction of the organ for a term of one year from date of completion and agrees to correct defects in material or workmanship that may be brought to his attention within that time, without cost to the party of the second part. This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed by the manufacturers for one year).
4. In consideration of the above, the party of the second part agrees to pay to M. P. Moller, Inc., or order, the sum of **Twenty-four hundred & fifty Dollars & read organ.**
AS FOLLOWS: **25% cash on completion balance in two annual notes bearing 6% interest,**
5. The party of the second part also agrees that the building will be in proper condition for the installation of the organ **two** weeks previous to date of completion; that they will allow, free from interruption, suitable convenience and opportunity for the installation in the building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning of the instrument, and necessary light, heat and power.
6. The party of the second part also agrees to insure the organ or its parts against loss by fire, water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto, as their interests may appear.

12' air pipe
2 Bl's

12/13/21

7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to ~~to furnish and install all electrical work from doors and organ~~; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ, and do any necessary cutting of floors, partitions, or other parts of the building. In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.

8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means the necessary apparatus is to be furnished by party of second part.

9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

In Witness Whereof we have hereunto set our hands and seals this day and year first above written.

WITNESS

M. P. Moller, Inc. (SEAL)
Party of the first part
Luberoff.

.....(SEAL)

Chas. B. Haws,.....(SEAL)
Pres. of Trustees.
.....(SEAL)

E. Dougherty.....(SEAL)
Party of the second part
Chrmn. organ Comm.

NOTE—If terms other than "cash on completion" are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

M. P. MÖLLER Organ Factory

Pipe Organ No. 3253 Date Sept. 19, 1921
 For Bethlehem M. E. Church, Thornton, Pa.
 Action Tubular Console _____
 Casing of Quar. Oak Finish _____
 Decorations Bronze Motor Elec.
 Width of Key-bed _____ Stop Controls Stop Keys
 No. Manuals Two Wind Pressure 3-3/4"
 To be completed Easter, 1922 Blower pipe furnished by Us
 Remarks 12th Air Pipe, 2 Flts.

SPECIFICATIONS:

GREAT ORGAN

1	8 th	Open Diapason.....	61 Pipes
2	8 th	Stopped Diapason.....	61 "
3	8 th	Dulciana.....12 from #2.....	61 "
4	4 th	Flute Traverso.....	61 "

SWELL ORGAN

5	8 th	Cedect.....	61 Notes
6	4 th	Flute.....	61 "
7	8 th	Dolce.....	61 "
8	8 th	Vox Celeste.....	49 Pipes

PEDAL ORGAN

9	16 th	Bourdon.....	32 Pipes
---	------------------	--------------	----------

COUPLERS

10	Great to Pedal	14	Swell to Great 4 th
11	Swell to Pedal	15	Swell 4 th
12	Swell to Great	16	Great 4 th
13	Swell to Great 16 th		

MECHANICALS

17	Tremulant
	Crescendo Indicator

ADJUSTABLE COMBINATIONS

(Operated by pistons placed under respective manuals.)

Pistons No. 1-2 Affecting Great & Pedal Stops

Pistons No. 1-2 Affecting Swell & Pedal Stops

PEDAL MOVEMENTS

1	Great to Pedal Reversible
2	Balanced Swell Pedal
3	Grand Crescendo Pedal

Organ Bench with Music Shelf of same material as Casing.

Concave Pedal

Electric Blower of ample capacity.

M. P. MÖLLER ORGAN WORKS

HAGERSTOWN, MD.

Organ No. 3253 Contract rec'd Sept. 19, 1921 192 To be completed Easter, 1922 192

Name of Church Bethlehem M. E. Church,

City Thornton, County Pa. State

Address correspondence to Mr. Chas. B. Haws,

Thornton, Pa.

Ship via R. R. to Chesapeake Station

Drayman Price

Plans of organ space received 192

Interior plans sent 192 Second plan sent 192

Verified and accepted by

Front design sent 192 Second design sent 192

Accepted by

Casing of Quar. Oak wood. Sample sent Lo 21. L. E. 12/3/21 192

Case sample selected by

Front pipes decorated in Bronze

Decorations selected by

Motor Elec. Water pressure

Electric Current { A. C. } 230 Phase single Cycles 60 Volts 220
D. C. }

No. feet tubing Reed Pipes mitered { Great NONE
Swell NONE
Choir

Size of Bellows Feeders Cradle

Size of Blower Conductor Bars {

REMARKS

Tubular action. Stop Keys. Duplex Chest. Wind pressure 3-3/4".

We furnish 12' pipe and 2 sills.

No. 3253 Place THORNTON, PA.

File No. 1025