

#1127

First Presbyterian Church.
Lutman, Ga.

This agreement made this 16th day
of April A.D. 1910, by the First part and
First Presbyterian Church, Lutman, Ga. party
of the second part. Witnesseth:

The party of the first part does
hereby agree to build an organ complete
and ready for use, on or before the
16th day of June 1910, or as soon thereafter
as possible.

The party of the first part further
agrees for the term of three years to re-
medy all defects resulting from the use of
improper material or inferior workmanship.

The party of the second part agrees
to pay to M. C. Moller or his order the
sum of \$2000⁰⁰ at completion and
\$400⁰⁰ additional for Church, making the
organ \$2400⁰⁰.

Witness our hands and seals this day
and year first above written.

Signed - R. C. M. Sutro
J. H. Oglesby

7/9/10 Organ Shipped N.Y. N.Y. & H. Law No. 78072
Weight 8340 No. Parts 44 Rate

Consigned to Rev. C. A. Campbell & Bros. Ch. Lutman, Ga.

#1127

Lansing Mahoganyized Wood

Specifications: Two Manual Organ
 Manuals: Compasses G.C. to G. 61 Notes -
 Pedal: Compasses G.C.C. to F. 30 "
 Action: Pneumatic

Gr. Organ 1- 8th Open Diapason metal 61 Pipes
 2- 8" Dulciana " 61 "
 3- 8" Melodia mod 61 "
 4- 4" Flute & Ancho mod & metal 61 "
 5- 4" Principal metal 61 "

Sw. Organ 6- 8th Violin Diapason metal 61 Pipes
 7- 8" Stopped Diapason mod 61 "
 8- 8" Acolia metal 61 "
 9- 4" Flauto Traverso mod & metal 61 "
 10- 8" Alto & Oboe metal 61 "

Cb. Organ 11- 16th Broadwood mod 30 Pipes

Comps. 12- Small to Pedal 13- Great to Pedal
 14- Small 4' 15- Small to Great
 16- Small to Great 4' 17- Small to Great 16'

Mechanics 18- Tremulant Third Indicator
 Crescendos Indicator

Adj. Comb. Pistons No. 1-2 affecting Sw. & Ped. Stops
 " " No. 3-4 " " " " "

Ped. Movements 1- Great to Pedal Reversible
 2- Balanced Small Pedal
 3- Great Crescendos Pedal

Water Motor

#1235 Memorandum Agreement

Made this 11th day of March, 1914. M. P. Moller
party of the first part and Presbyterian Church,
Pactman, W. party of the second part. Witnesseth

First Party agrees to build an Echo organ,
played from Great manual of present organ,
and furnish all material and mechanics
connected therewith, unless some changes in the
church building itself is required in which
case such work is to be done by second party.

All work in connection with the Echo organ
and its installation shall be done in a first
class manner and the material shall be of the
best and all work shall be equal to that on
the organ to which it is connected.

Party of the second part agrees to pay to
M. P. Moller or his order, the sum of \$1150⁰⁰ on
completion and acceptance of the work.

Signed

J. H. Oglesby
(Rev.) Campbell

This department of organ to be placed in organ chamber
at a distance of 15 feet and connected to two manual
organ by pneumatic action and played from Main
organ Great Key Board (or Small Key Board if preferred)

The following stops with necessary wind chests,
stop-action, etc. are understood to comprise
Echo organ as provided by this contract.

- | | | | |
|-----------------------------------|-------|----|-------|
| 1 - 8 th Concert Flute | wood | 61 | Pipes |
| 2 - 8" Salicional | metal | 61 | " |
| 3 - 8" Vox Celeste | " | 49 | " |
| 4 - 8" Clarinet | reeds | 61 | " |
| 5 - 8" Vox Humana | " | 61 | " |

In addition to the above, party of the first
part is to remove the Tubular Chimes now in
said organ to Echo organ department, and
connect them to Echo organ as a part of that
department.

Preamble for Echo organ.