

**Memorandum of Agreement,** Made this....9th.....

day of...November...A. D., 1927., by and between M. P. MOLLER, Inc., of Hagerstown, Maryland, party of the first part, and

..Methodist Episcopal Church.....

of the second part.

**Witnesseth:** That the party of the first part hereby agrees to build an organ after and according to the annexed specifications and plans to be hereafter approved by party of second part, and to erect it in..Methodist Episcopal Church.. 608 Main Street.. ..Eaton Rapids, Mich..... ready for use on or before the....15th....day of....March.....A. D., 1928., or as soon thereafter as possible in the event of delays beyond his control.

2. The party of the first part agrees that the organ when completed shall be first class, free from defects in material or workmanship, and that the party of the second part may have it examined, immediately on completion, in the presence of representative of first party, by a competent and disinterested expert, and if said examination shows that the organ does not conform with this agreement the party of the first part agrees to remedy defects at his own expense.

3. The party of the first part guarantees the action and construction of the organ for a term of ~~one~~ five year from date of completion and agrees to correct defects in material or workmanship that may be brought to his attention within that time, without cost to the party of the second part. This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed by the manufacturers for one year).

4. In consideration of the above, the party of the second part agrees to pay M. P. Moller, Inc., or order, the sum of..Five thousand five hundred and twenty-five dollars ..(\$5,525.00).....

AS FOLLOWS:..\$1,350.00 when organ has been installed and accepted. ..Balance in three equal notes, due 12-24-36 months from date of acceptance, and bearing interest at 6% per-cent.....

5. The party of the second part also agrees that the building will be in proper condition for the installation of the organ now ready.....weeks previous to date of completion; that they will allow, free from interruption, suitable convenience and opportunity for the installation in the building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning of the instrument, and necessary light, heat and power.

6. The party of the second part also agrees to insure the organ or its parts against loss by fire, water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto, as their interests may appear.

NOV 29 1927

7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to furnish and install all wind conductor between blower and organ; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ, and do any necessary cutting of floors, partitions, or other parts of the building. In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.

8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means the necessary apparatus is to be furnished by party of second part.

9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

**In Witness Whereof** we have hereunto set our hands and seals this day and year first above written.

WITNESS

.....(SEAL)  
Party of the first part

Ford. & Reynolds.....  
.....

E..E...Horner.....(SEAL)

Jay..M...Sealye.....(SEAL)

F...B...Whittmer.....(SEAL)

D...G...Miller.....(SEAL)

Party of the second part  
W. A. Horner

NOTE—If terms other than “cash on completion” are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

# M. P. MÖLLER Organ Factory

Pipe Organ No. 5146 Date Nov. 9, 1937  
 For Methodist Episcopal Church, Eaton Rapids, Mich.,  
 Action Elec. Console Detached 5' cable  
 Casing No. \_\_\_\_\_ Finish Oak  
 Decorations \_\_\_\_\_ Motor Elec.  
 Width of Key-bed \_\_\_\_\_ Stop Controls Stop Keys  
 No. Manuals Two Wind Pressure 5"  
 To be completed March 15, 1938 Blower pipe furnished by Church

## SPECIFICATIONS

A-440

Builder to furnish 100' cable for Echo Organ controlled by colored tablets.  
 Organ chamber by church  
 Organ factory to furnish an acceptable display front using their percent casing.

### GREAT ORGAN

1	8'	Open Diapason...42 scale-wood bass.....	61 Pipes
2	8'	Dulciana.....56 scale.....	73 "
3	8'	Melodia.....	73 "
4	4'	Flute Traverso....from #3.....	61 Notes
5	8'	Gamba.....58 scale.....	73 Pipes
6	4'	Octave.....from #9.....	61 Notes
7	8'	Salicional.....from #13.....	73 "

### SWELL ORGAN

8	16'	Bourdon.....unit.....	97 Pipes
9	8'	Open Diapason...44 scale-wood bass.....	73 "
10	8'	Stopped Diapason...from #8.....	73 Notes
11	4'	Flute.....from #8.....	73 "
12	2'	Piccolo.....from #8.....	61 "
13	8'	Salicional.....unit.....	73 Pipes
14	4'	Violina.....from #13.....	61 Notes
15	8'	Viole.....from #5.....	73 "
16	8'	Oboe.....	73 Pipes
17	8'	Dolce.....from #2.....	73 Notes
18	8'	Vox Celeste.....Tenor C.....	61 Pipes

### ECHO ORGAN

(Playable from Great Manual)

19	8'	Echo Salicional.....60 scale.....	61 Pipes
20	8'	Echo Flute..Traverso Scale.....	61 "
21	8'	Vox Angelica.....62 scale.....	61 "
22	8'	Vox Humana.....S. S. B.....	61 "
23		Chimes.....Deagan.....	20 Bells

### PEDAL ORGAN

245	16'	Bourdon.....large scale.....	44 Pipes
25	16'	Lieblich Gedeckt.....from #8.....	32 Notes
26	8'	Bass Flute.....from #24.....	32 Notes

### COUPLERS

27		Great to Great 4'	
28		Great to Great 16'	
29		Swell to Great 4'	
30		Swell to Great 8'	
31		Swell to Great 16'	
32		Swell to Swell 4'	
33		Swell to Swell 16'	
34		Swell to Pedal	

SPECIFICATIONS

COUPLERS

- \$5 Great to Pedal *Echo On*
- 36 Swell Unison Off *Echo Off*
- 37 Great Unison Off *Echo to Great*

ADJUSTABLE COMBINATIONS

(Operated by pistons placed under respective manuals)

- Pistons No. 1-2-3-4- & Cancel affecting Great & Pedal Stops
- Pistons No. 1-2-3-4- & Cancel affecting Swell & Pedal Stops
- Pistons No. 1-2-3 Affecting Full Organ

MECHANICALS

- 38 Tremulant
- Crescendo Indicator
- Echo Tremulant*

PEDAL MOVEMENTS

- 1 Sforzando Pedal
- 2 Great to Pedal Reversible
- 3 Balanced Swell Pedal
- 4 Crescendo Pedal
- Concave Radiating Pedals
- Echo Expression Pedal*

FURNISHED WITH ORGAN

- Electric motor, blower & generator.
- Organ Bench with music shelf
- Freight and drayage from factory to building and installation.

11/25/27

ACZ

Checked by..... date.....

PEDAL ORGAN

- 245 18" Bourdon..... large scale..... 44 Pipes
- 25 18" Lieblich Glocks..... from #8..... 32 Notes
- 36 8" Bass Flute..... from #8..... 32 Notes

COUPLERS

- 37 Great to Great 4'
- 38 Great to Great 16'
- 39 Swell to Great 4'
- 40 Swell to Great 8'
- 41 Swell to Great 16'
- 42 Swell to Swell 4'
- 43 Swell to Swell 16'
- 44 Swell to Pedal

5146

# M. P. MÖLLER ORGAN WORKS

HAGERSTOWN, MD.

Organ No. 5146 Contract Rec'd Nov. 9, 1927 To be Completed March 15, 1928  
 Name of M. E. Church Street No. 608 Main St.  
 City Eaton Rapids State Mich. County \_\_\_\_\_  
 Address Correspondence to Mr. E. E. Horner Street No. 92 Horner Bros.  
 Ship Organ to \_\_\_\_\_ Freight Station \_\_\_\_\_  
 Route Organ Via \_\_\_\_\_ Request of \_\_\_\_\_  
 Railroads on which located and rates } N.Y.C. 1.218 1.05 1/2  
   } M.C.  
 Wrote \_\_\_\_\_ For Freight Station \_\_\_\_\_ O. K. \_\_\_\_\_

## *Use old case* CASING AND DISPLAY PIPES

Casing console made of plain oak Sample to Green 12/24/27  
 Grille made of yes. Same wood & finish as console  
 Front pipes decorated in yes. ~~black~~ Dull grey O. K. \_\_\_\_\_  
 Wrote \_\_\_\_\_ For sample of wood and decorations \_\_\_\_\_

## ELECTRIC MOTOR AND BLOWER

*ample space not limited*  
 Blue print, showing size blower sent to Horner Date 2/6/28 Approved 12"  
 Motor Elec. Date Spec. sent to Kinetic for size of motor \_\_\_\_\_  
 Kinetic advise us of 2 H. P. motor. Cond. pipe furnished by Church  
 Date blower ordered 1/28/28 To reach destination 3/15/28 Date shipped 2/29/28  
 Electric Current { A. C. } 700-2 1/2 Phase Single Cycles 60 Volts 230  
                               D. C. }  
 Wrote \_\_\_\_\_ to have Electric blank filled up \_\_\_\_\_ O. K. \_\_\_\_\_

## REED PIPES

*Order early*  
 Reeds ordered from See cont. Date ordered \_\_\_\_\_ Pitch A-440  
 Date to reach destination \_\_\_\_\_ Wind Pressure 5" Date shipped \_\_\_\_\_

## OTHER INFORMATION

Action of Organ Elec. Stops controlled by Stop Keys.  
 Organ to be voiced on 5" No. Manuals 3 & Echo No. Stops 37  
 Organ shipped 3/17/28 Is church old or new old  
 Do we get any old Organ \_\_\_\_\_ To be shipped to \_\_\_\_\_  
 NO. 5146 PLACE EATON RAPIDS, MICH.  
 F & R.

*Seats 630*

*B.M.P., Mrs. Ada Rank, 114 W. Wood St., 9.00 cont. L.L.-11*