

The Aeolian Company

PIPE-ORGAN DEPARTMENT

Aeolian Hall New York

Frank Taft Managing Director

Builders of

Aeolian Pipe-Organs

for

Residences

LONDON PARIS

WORKS AEOLIAN NEW JERSEY

29-31-33 WEST FORTY-SECOND STREET

—1600—

January 15, 1926.

Specification for an Aeolian Pipe-Organ prepared for

Memorial
Grosse Pointe ~~Presbyterian~~ Church,
Grosse Pointe Farms ~~Detroit~~, Michigan.

Four Manuals and Pedals.

Manual Compass 61 Notes.

Pedal Compass 32 Notes.

All stops of Swell, Choir, and Echo to have 73 Pipes, excepting Mixture.
All stops of Great and Solo to have 61 Pipes each.

(All speaking stops not otherwise indicated to be of 8-ft. pitch)

To be built with Tablets

MANUAL II (Great)

1. First Open Diapason 8' (Not enclosed)
2. Second Open Diapason 8'
3. Principal 4' (From No. 2)
4. Gemshorn
5. Grossfloete
6. Clarabella
7. Flute Harmonique 4'
8. Piccolo 2'
9. Trumpet

MANUAL III (Swell)

10. Open Diapason
11. Gamba
12. Voix Celeste
13. Salicional
14. Aeolian Mixture (5 Ranks) - 275 Pipes
15. Stopped Diapason
16. Chimney Flute 4'



MANUAL III (Swell) (Cont'd)

- 17. Bourdon 16'
- 18. Cornopean
- 19. Oboe
- 20. Vox Humana

MANUAL I (Choir)

- 21. Diapason
- 22. Concert Flute
- 23. Dulciana
- 24. Unda Maris
- 25. Flute D'Amour 4'
- 26. Clarinet

MANUAL IV (Solo)

- 27. Gamba
- 28. Gamba Celeste
- 29. French Horn
- 30. Tuba

ECHO ORGAN

(Playable from Manuals I, II, III & IV)

- 31. Diapason Dolce
- 32. Flute Vibrato
- 33. Gedeckt
- 34. Vox Humana

PEDAL ORGAN

- 35. Diapason 16')
- 36. Violone 16') Each 32 Pipes
- 37. Bourdon 16')
- 38. Soft Bourdon 16' (from No. 17)
- 39. Tuba 16' (From No. 30)
- 40. Flute 8' (from No. 5)
- 41. String 8' (from No. 36)

PERCUSSION INSTRUMENTS

(Playable on Manuals I, II, III & IV)

- 42. Harp
- 43. Celeste 4'
- 44. Chimes

COUPLERS

(Effective only as specified)

- 45. Great Octave
- 46. Great Sub
- 47. Great to Pedal
- 48. Great to Pedal Octave
- 49. Great Unison Release
- 50. Swell to Great
- 51. Swell to Great Octave
- 52. Swell to Great Sub
- 53. Swell Unison Release
- 54. Swell Octave
- 55. Swell Sub
- 56. Swell to Choir
- 57. Swell to Pedal
- 58. Swell to Pedal Octave
- 59. Choir to Great
- 60. Choir to Great Octave
- 61. Choir to Great Sub
- 62. Choir Octave
- 63. Choir Sub
- 64. Choir to Pedal
- 65. Choir Unison Release
- 66. Echo Octave)Effective when
)used with Manual
- 67. Echo Sub)Unison Couplers
- 68. Solo to Great
- 69. Solo to Swell
- 70. Solo to Choir
- 71. Solo to Pedal
- 72. Solo Octave

COUPLERS (Cont'd)

- 73. Solo to Pedal Octave
- 74. Solo Sub

ADJUSTABLE COMBINATION PISTONS

(Visibly moving the Tablets. Combinations set at Console)

- 75. - 80. Six General Pistons (Acting on entire Organ and placed under Manual II (Great), also duplicated by Foot Pistons.)
- 81. - 85. Five under Manual II (Great)
- 86. - 91. Six " " III(Swell)) Acting on Man-
ual and Pedal
- 92. - 95. Four " " I (Choir)) stops, and
Relating
- 96. - 98. Three " " IV (Solo)) Couplers.
- 99. Everything Off (Visibly puts off all stops, etc.)
- 100. Echo only with soft Pedal stop.

EXPRESSION PEDALS

- 101. Great
- 102. Swell
- 103. Choir
- 104. Solo and Echo

ACCESSORIES

- 105. Sforzando Pedal
- 106. Crescendo Pedal
- 107. Pedal Divide (Silencing Pedal from CC upwards permitting manual stops being played as Solos from this upper section of the pedal keyboard and retaining pedal tone from CCG to BBB.)
- 108. Manual I (Choir) Tremolo
- 109. Manual II(Great) Tremolo
- 110. Manual III (Swell) Tremolo
- 111. Solo Organ Tremolo
- 112. Echo Organ Tremolo

Items from No. 45 to end of Specification subject to revision to conform to Aeolian Pipe-Organ standard Console equipment, if improvements are adopted between signing of this Contract and construction of Organ.

- 113. Tower Chimes (7 Bells) with striking mechanism to be furnished by purchaser. Organ mechanism to operate the same from Organ console, to be furnished by Organ builder.

January 15, 1926

GENERAL DETAILS OF CONSTRUCTION

- A - LOCATION: Organ to be located in chamber provided for it.
- B - CONSOLE: Console containing Four Manual and One Pedal clavier for manual and pedal playing, to be located as hereafter decided.
- C - CASEWORK: Grille for Organ not included in this proposition.
Casework for Console and Organist's seat is included in herewith contract.
- D - BLOWING APPARATUS: Blowing apparatus including an efficient electric motor of sufficient capacity, wired to suit local electric conditions, and a separate motor generator to furnish low voltage for the organ mechanism, to be furnished by Organ builders and located in position to be hereafter determined.
- E - PURCHASER AGREES: Organ builder agrees to install the necessary galvanized iron windtrunking from blowing apparatus to Organ and Console, and to bear all expense of high tension wiring, conduiting, and similar details incidental to the installation of the Organ, but does not include lighting wiring.

January 15, 1926

CONTRACT

We, THE AEOLIAN COMPANY, hereby agree to furnish and deliver F.O.B. cars Garwood, New Jersey, an Aeolian Pipe-Organ in accordance with the foregoing Specification and General Details of Construction (which are hereby made a part of this contract) of the highest attainable standard of quality in both workmanship and materials throughout, and to install same in the Grosse Pointe Presbyterian Church, Detroit, Michigan, on or about November 1st, 1926, unless delayed by fire, water, strikes, or other causes beyond our control, for and in consideration of the sum of Thirty-Three Thousand Six-Hundred Dollars (\$33,600.) payable in cash as follows:

Three-Thousand Three-Hundred and Sixty Dollars (\$3,360.) upon signing of this contract;


Fifteen-Thousand One-Hundred and Twenty Dollars (\$15,120.) upon shipment of Organ from Garwood, New Jersey;

Fifteen-Thousand One-Hundred and Twenty-Dollars (\$15,120.) upon completion of Organ in above mentioned Church.

It is understood that if, in the opinion of said Company, the Organ chamber in or said Church are not in proper condition to receive said Organ forty-five days prior to said installation, the said purchaser agrees to pay all storage, drayage, insurance, and other charges resulting from the failure to have said chamber or church in proper condition to receive said Organ.


It is further understood and agreed that said Organ is at the risk of said purchaser, against damage by fire, or water, on and after arrival upon his premises; and further, that the title ownership of said Organ shall remain vested in said Company until said Organ is fully paid for as hereinbefore provided.

THE AEOLIAN COMPANY,



General Manager, Pipe-Organ Department

ACCEPTED BY:

4 

This 25th day of January 1926.