ORGAN

#4063.

Memmrannum mi Agreement, Made this8th
day of
Maryland, party of the first part, and
First Congregational Church,
of the second part.
Witnesseth: That the party of the first part hereby agrees to build an organ after and
according to the annexed specifications and plans to be hereafter approved by party of second
part, and to erect it in. First . Congregational . Church . of . Greston, . Iowa
ready for use on or before the
or as soon thereafter as possible in the event of delays beyond his control.
2. The party of the first part agrees that the organ when completed shall be first class, free from
defects in material or workmanship, and that the party of the second part may have it examined,
immediately on completion, in the presence of representative of first party, by a competent and
disinterested expert, and if said examination shows that the organ does not conform with this
agreement the party of the first part agrees to remedy defects at his own expense.
3. The party of the first part guarantees the action and construction of the organ for a term of
one year from date of completion and agrees to correct defects in material or workmanship that
may be brought to his attention within that time, without cost to the party of the second part.
This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed
by the manufacturers for one year).
4. In consideration of the above, the party of the second part agrees to pay M. P. Moller, Inc.,
or order, the sum of Fifty-five Hundred (\$5,500.00) Dollars
AS FOLLOWS: \$1,833.00 when organ is installed and accepted
Balance covered by three equal notes covering a peridd of three
years and bearing insterest at 6.
5. The party of the second part also agrees that the building will be in proper condition for the
installation of the organweeks previous to date of completion; that they
will allow, free from interruption, suitable convenience and opportunity for the installation in the
building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning
of the instrument, and necessary light, heat and power.
6. The party of the second part also agrees to insure the organ or its parts against loss by fire,
water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto,
as their interests may appear.
Church has the privilege of cancelling chimes, up to August
15. 1924, in which case the price is to be reduced to \$5.200.00

- 7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to furnish and install all wind conductor between blower and organ; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ, and do any necessary cutting of floors, partitions, or other parts of the building. In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.
- 8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means the necessary apparatus is to be furnished by party of second part.
- 9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

In Witness Wherent we have hereunto set our hands and seals this day and year first above written.

WITNESS *	Party of the first part
	Geo D Newwood (SEAL)
	Chrm. Bldg. Comm. (SEAL)
	(SEAL)
Ford & Reynolds	Party of the second part

NOTE—If terms other than "cash on completion" are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

M. P. MÖLLER Organ Factory

Pipe	Organ No	4082 D	Date	larch 8, 1924
For_	First Con	g. Church, Cre	ston, I	owa
Actio	n Elec.			Console Detached
Casin	g of Wal;	out		Finish Dull
Decor	rations Dul	1 Gilt	2.973	Motor Motor
Widt	h of Key-be	d		Stop Controls Stop Zeys.
No. 1	Manuals	Two		Wind Pressure 5"
Chur	ch to provi	SPEC	OFICAT	Blower pipe furnished by Church IONS: GAN 73 Note Chest
1	81			.Scale 40 61 Pipes
3 4	81			73 "
4	81			73 "
5	81	Viole D' Gamb	a	73 "
6 7	41			From #3 61 Notes
8				From #11, 61 "
9	167		WELL OF	
10	81			.Unit 85 Pipes .From #9 73 Notes
11	81	Open Diapaso	n	.Scale 42, 73 Pipes
12	81			From #2 73 Notes
13	81			From #5 73 Pipes
15	81			ne). From #4 73 "
16	8.0	Obce & Basso	on. (Re	edless) 73 Pipes
17	47			Tenor C
18	41			From #13 61 Notes From #8 61
20	8.	Vox Humana.	EDAL OF	5. 8. B 618 Mes
21	16*			ge Scale 44 Pipes
22 23	261			.From #9 32 Notes
			UPLERS	
24	Great 41		30	Swell 16'
25 26	Swell to	Great 4*	31	
27	Swell to		33	Swell Unison Off
28	The second secon	Great 16'	34	Great Unison Off
29	Swell 4°	100	CHANICA	T.9
35	Transland	t. Crescendo	Indicat	or. Wind Indicator.
Plat	n ma Wo. 7-2			E COMBINATIONS ing Swell & Pedal Stops
Pist	ions No. 1-2		affect Full 0	ing Great & Pedal Stops
1	Sforzando		1	
2 Balanced Swell Pedal				
3 Great to Pedal Reversible 4 Grand Crescendo Pedal				
Organ Bench with Music Shelf.				
Concave Pedal				
10 80	etric blower	r of ample cap	acity.	essing and digniter nines
PRICE: includes display front, or casing and display pipes or Grills work				

olly.

M. P. MÖLLER ORGAN WORKS

HAGERSTOWN, MD.

	March 8, 1924 To be Completed Nov. 1, 1924			
Name of	Street No.			
City State.	Iowa, County			
	Street No.			
Ship Organ to Mr. Sev D.	New-combe Freight Station			
Route Organ Via	Request of			
Railroads on which located and rates	CB89. 211981185			
	For Freight Station O. K			
C	ASING AND DISPLAY PIPES			
Casing, console made ofWalnut, du	11 finds Sample to 74 % & 9 15/24			
Grille made of				
Front Pipes decorated in Dull Gi	1t O. K			
Wrote Dostor	For sample of wood and decorations 7/23/24			
ELECTRIC MOTOR AND BLOWER				
MotorDate	e Spec. sent to Kinetic for size of motor 12 19 19 19 19 19 19 19 19 19 19 19 19 19			
Kinetic advise use of	H. P. motor. Cond. Pipe furnishde by			
Date blower ordered Pec. 3/119~17	To reach destination March 15 th Date shipped B/4/10			
Electric Current { A. C. }	AM Phase Single Cycles 60 Volts 220			
Wrote Pasterto have	Phase Single Cycles 60 Volts 220 Electric blank filled up 7/23/24 O. K.			
	REED PIPES			
Reeds orderde from See cont.	REED PIPES Pitch A-440			
Date to reach destination	Wind Pressure 5" Date shipped			
	OTHER INFORMATION			
	Stops controlled byStop Kaya.			
Organ to be voiced on	No. Manuals No. Stops No. Stops			
Organ Shipped	19-9 Is Church Old or New			
Do We Get an Old OrganNo	- / /			
NO	TRESTON, IOWA.			
FILE NO. 3285	ch Mal.			