

# M. P. MÖLLER Organ Factory

*St. R. Daniel*

4- +1

Pipe Organ No. M-2440 Date March 12, 1982  
For FIRST PRESBYTERIAN CHURCH, NAPLES, FLORIDA  
Action Electro-Pneumatic Console Present - Detached  
Casing No. None Finish No change  
Decorations None Motor Present 7-1/2 HP, Style 3-P-3330  
Width of Key-bed Standard Stop Controls Draw Knobs & Tilting Tablets  
No. Manuals FOUR Wind Pressure Gr. 3" & 6", Pos. 3", Sw. Ch. Ped 4"  
To be Completed September 15, 1982 Blower Pipe furnished by Purchaser

## SPECIFICATIONS

FOR

CHANGING TONALLY AND ADDING TO  
PRESENT MOLLER ORGAN OPUS 10866 - 1973 39566

### CONSOLE

Relocate present draw knobs and install replacement draw knobs as required by changes listed below.  
Rearrange knob grouping where required.

### GREAT ORGAN

Move Positiv 2 Octave to 2 Flue a' Bec action.  
Regulate IV Rk. Fourniture.  
Remove slots from 16 Violone to extent practical.  
Soften 8 Trompette en Chamade TC

### POSITIV ORGAN

Move Choir 2 Gemshorn to 2 Octave action.  
Move Choir II Rk. Cymbale to II Rk. Jeu de Clochette action.  
Move 4 Koppelflöte to 4 Kurz Regal action, incorporating 5 new pipes.  
- Install new 4 Principal pipes on 4 Koppelflöte action.  
Combine two present tremolos to operate from one draw knob.  
Replace other Tremolo draw knob with 4 Trompette en Chamade and provide necessary equipment to play present pipes at this new pitch.

### SWELL ORGAN

Convert II Rk. Sesquialtera to II Rk. Rauschquint using 4 new pipes.  
Regulate III Rk. Plein Jeu.  
Soften 8 Trompette.  
- Add 8 Hautbois 61 pipes and action.  
Place Swell Unison Off on jamb switch.

### CHOIR ORGAN

Move Great 2 Flue a' Bec to 2 Gemshorn action.  
- Add 36 pipes to Positiv II Rk. Jeu de Clochette and move to II Rk. Cymbel action as Sesquialtera.

### PEDAL ORGAN

Regulate Principal chorus to balance with Great.  
Soften II Rk. Rauschpfeife.  
Eliminate roll tuners from 16 Posaune #13-56, replace with slide tuners and soften.  
Soften 16 Bourdon.

Rt  
5196 2003



## GENERAL

Final regulation of all pipework by head factory finisher.

Church to complete remodelling work by August 1, 1982.

Tonal regulation may not begin until August 10, 1982 when Mr. Axelson returns.

Guarantee limited to new materials.

All parts from present instrument not required to complete this program become the property of M. P. Möller, Inc.

RVK/mr  
5/17/82