

C O P Y.

ORGAN

#4532

Memorandum of Agreement, Made this.....

day of....~~October~~...A. D., 192~~5~~, by and between M. P. MOLLER, Inc., of Hagerstown, Maryland, party of the first part, and

~~First Slovak Ev. Lutheran Church,~~.....
of the second part.

Witnesseth: That the party of the first part hereby agrees to build an organ after and according to the annexed specifications and plans to be hereafter approved by party of second part, and to erect it in....~~First Slovak Ev. Lutheran Church,~~.....
.....~~8454 Dearborn Ave., Detroit, Michigan~~.....
ready for use on or before the....~~15th~~....day of....~~April~~.....A. D., 192~~5~~,
or as soon thereafter as possible in the event of delays beyond his control.

2. The party of the first part agrees that the organ when completed shall be first class, free from defects in material or workmanship, and that the party of the second part may have it examined, immediately on completion, in the presence of representative of first party, by a competent and disinterested expert, and if said examination shows that the organ does not conform with this agreement the party of the first part agrees to remedy defects at his own expense.

3. The party of the first part guarantees the action and construction of the organ for a term of ~~one~~ **five** year from date of completion and agrees to correct defects in material or workmanship that may be brought to his attention within that time, without cost to the party of the second part. This does not include tuning or ordinary care of the organ (or electric motors which are guaranteed by the manufacturers for one year).

4. In consideration of the above, the party of the second part agrees to pay M. P. Moller, Inc., or order, the sum of....~~Thirty-one hundred twenty-five Dollars~~.....
.....(~~\$3,125.00~~).....

AS FOLLOWS: ~~\$1,500.00~~ when organ is installed and accepted....
~~Balance two notes covering a period of two years, and bearing~~
~~6% interest.... Purchaser has the privilege of paying all cash~~
~~or paying notes anytime in advance of date due.~~

5. The party of the second part also agrees that the building will be in proper condition for the installation of the organ....~~four~~.....weeks previous to date of completion; that they will allow, free from interruption, suitable convenience and opportunity for the installation in the building, provide such a condition of quiet as is necessary for the proper tone regulation and tuning of the instrument, and necessary light, heat and power.

6. The party of the second part also agrees to insure the organ or its parts against loss by fire, water, etc., as soon as the parts are placed in the building, for the benefit of the parties hereto, as their interests may appear.

23 1925

No. 2

7. When electric motor is included in specifications, party of the second part agrees to provide foundation and enclosures when necessary; to furnish and install all wind conductor between blower and organ; to do all wiring connected therewith; to install such lights as may be needed for the erection and future care of the organ, and do any necessary cutting of floors, partitions, or other parts of the building. In the event that automatic remote control motor starter, electrical conduits or other special equipment are required they are to be furnished by party of second part.
8. When organ chambers are so located that organ must be hoisted by skids, block and tackle or other mechanical means the necessary apparatus is to be furnished by party of second part.
9. It is mutually agreed that the title and ownership of the organ shall remain with party of the first part until the contract price, before mentioned, has been fully paid, after which the instrument shall become the property of the party of the second part; also that all verbal agreements and understandings are merged in this contract, and the specifications and details of construction attached hereto.

In Witness Whereof we have hereunto set our hands and seals this day and year first above written.

WITNESS

.....(SEAL)

Party of the first part

.....

Martin Arvoy.....(SEAL)

.....

Andrew Houska.....(SEAL)

Paul Hibbler.....(SEAL)

Martin Hovorka.....(SEAL)

Party of the second part

Ford & Reynolds

NOTE—If terms other than "cash on completion" are desired they can be arranged for before contract is signed. All deferred payments to be secured by notes signed by church trustees and bear interest at 6% from date.

M. P. MÖLLER Organ Factory

Pipe Organ No. 4532 Date October
 For First Slovak Evang. Lutheran Church, Detroit, Mich.
 Action Tubular Pneumatic Console Attached
 Casing of Oak Finish Oak
 Decorations Gilt Motor Elec.
 Width of Key-bed Stop Controls Stop Keys
 No. Manuals Two Wind Pressure 3 3/4"
 To be completed April 15, 1926. Blower pipe furnished by Church
 Pitch A-440

SPECIFICATIONS:

		GREAT ORGAN 61 Note Chest.	
1	8'	Open Diapason.....	44 scale.....61 Pipes
2	8'	Dulciana.....	61 "
3	4'	Flute Traverso.....	From #4.....61 Notes
4	8'	Melodia.....	73 Pipes
5		Blank Stop	
6		Chimes (Blank Stop)	
		SWELL ORGAN	
7	8'	Stopped Diapason.....	73 Pipes
8	4'	Flute d'Amour.....	From #5.....61 Notes
9	8'	Salicional.....	61 Pipes
10	8'	Dolce.....(Almost Aeoline) From #2.....	61 Notes
11	8'	Vox Celeste.....	Tenor C.....49 Pipes
12	8'	Vox Humana....(Blank Stop)	
13		Blank Stop	
		PEDAL ORGAN	
14	16'	Bourdon.....	Large scale.....32 Pipes
15	16'	Lieblich Gedeckt.....	From #14.....32 Notes
		COUPLERS	
16		Great 4'	
17		Great 16'	
18		Swell to Great 4'	
19		Swell to Great	
20		Swell to Great 16'	
21		Swell 4'	
22		Swell 16'	
23		Swell to Pedal	
24		Great to Pedal	
25		Tremulant	

MECHANICALS

Crescendo Indicator

ADJUSTABLE COMBINATIONS

(Operated by pistons placed under respective manuals)

Pistons No. 1-2-3 Affecting Swell and Pedal Stops
 Pistons No. 1-2-3 Affecting Great and Pedal Stops

PEDAL MOVEMENTS

- Great to Pedal Reversible
- Balanced Swell Pedal
- Grand Crescendo Pedal

Organ Bench with Music Shelf
 Concave Pedal
 Electric blower, motor and action
 current generator of ample capacity.

M. P. MÖLLER ORGAN WORKS

HAGERSTOWN, MD.

Organ No. 4532 Contract Rec'd. Oct. 1925 To be Completed April 15, 1926
Name of First Slovak Ev. Lutheran Church Street No. 8454 Dearborn Ave.
City Detroit, Mich. State Mich. County _____
Address Correspondence to Rev. A. Daniel Street No. 8454 Dearborn St.
Ship Organ to _____ Freight Station _____
Route Organ Via _____ Request of _____
Railroads on which located and rates { Per
Wrote _____ For Freight Station _____ O. K. _____

Case and console

CASING AND DISPLAY PIPES

Casing, console made of Oak plain Sample to H. E. H. 11/10/25
Grille made of We furnish grille
Front Pipes decorated in Gilt O. K. _____
Wrote _____ For sample of wood and decorations _____

ELECTRIC MOTOR AND BLOWER

Motor Elec. Date Spec. sent to Kinetic for size of motor Nov. 4, 1925
Kinetic advise use of 3/4 H. P. motor. Cond. Pipe furnished by Church
Date blower ordered 4/15/26 To reach destination June 1, 1926 Date shipped 6/2/26
Electric Current { A. C. } 2nd 3/4 H. P. Single Cycles 60 Volts 240
Wrote _____ to have Electric blank filled up _____ O. K. _____

REED PIPES

Reeds ordered from See cont. Date ordered _____ Pitch A-440
Date to reach destination 7/10/26 Wind Pressure 3-3/4" Date shipped _____

OTHER INFORMATION

Action of Organ Tubular Stops controlled by Stop Keys.
Organ to be voiced on 3-3/4" No. Manuals 2 No. Stops 25
Organ Shipped June 12, 1926 Is church old or new old
Do we get any old Organ _____ To be shipped to _____
NO. 4532 PLACE DETROIT, MICH.

FILE NO. 43

FOR

First Standard Detroit Mich

Loaded by

LST

Date

6-12-26

Car No.

13522

No. of Parts	MATERIAL	Weight
1	crate chest	500
1	" Ped pipe	145
1	" Sw	
1	" Blinds	375
2	" Ped pipes	720
1	" Panels	115
1	" Reservoir	145
1	" Sw	250
1	"	240
1	" Panels	140
1	" Action	500
1	" Console	665
1	" base	110
1	" Action	495
1	" Wood pipes	420
1	" Reservoir	150
1	" Columns	180
1	" Tubing	340
1	" base	165
1	Ladder	15
1	Box zinc pipes	435
1	" Straight "	370
1	" Soft "	310
24	Parts	66.05
	36' bar	
	in Book	