

M. P. MÖLLER Organ Factory

Pipe Organ No. 5581 Date Apr. 19, 1929.
 For M. E. Church, Saline, Mich.
 Action Electric Console Detached 35'-0"
 Casing No. Plain Light oak Finish _____
 Decorations _____ Motor Electric
 Width of Key-bed _____ Stop Controls Stop Keys
 No. Manuals Two Wind Pressure _____ 5"
 To be completed Aug. 25, 1929. Blower pipe furnished by Church

SPECIFICATIONS

No display pipes to be furnished No case paneling.
 Organ chamber enclosed by church.
 Grille of design, material & construction to be approved by committee.

A-440 GREAT ORGAN 73 note stations
 1 8' Open Diapason.....42 scale - wood bass....61 Pipes
 2 8' Dulciana.....56 "73 "
 3 8' Clarabella.....85 "
 4 4' Flute Traverso.....From #3.....73 Notes
 5 8' Salicional....." 9.....73 "
 6 Chimes...wired 22 to 41.Deagan Style "A"..20 Tubes

SWELL ORGAN

7 8' Stopped Diapason.....unit.....85 Pipes
 8 8' Open Diapason.....44 scale - wood bass. ...73 "
 9 8' Salicional.....60 "73 "
 10 4' Flute d'Amour.....From #7.....73 Notes
 11 2' Piccolo....." 7.....61 "
 12 8' Oboe.....73 Pipes
 13 8' Voix Celeste.....62 scale.....T.C.....61 "
 14 8' Vox Humana.....S. S. B.....61 "
 15 8' Dulciana.....From #2.....73 Notes

PEDAL ORGAN

16 16' Bourdon.....32 Pipes
 17 16' Lieblich Gedeckt.....20 from #7.....12 "
 18 8' Dolce Flute.....From #7.....32 Notes

COUPLERS

19 Great to Great 4' 25 Swell to Swell 16'
 20 Great to Great 16' 26 Swell to Pedal
 21 Swell to Great 4' 27 Great to Pedal
 22 Swell to Great 8' 28 Swell Unison Off
 23 Swell to Great 16' 29 Great Unison Off
 24 Swell to Swell 4'

MECHANICALS

30 Tremulant
 Crescendo Indicator by light.

ADJUSTABLE COMBINATIONS
 (Operated by pistons placed under respective manuals)

Pistons No. 1-2-3-4 Affecting Swell & Pedal Stops
 Pistons No. 1-2-3-4 Affecting Great & Pedal Stops

PEDAL MOVEMENTS

1 Great to Pedal Reversible
 2 Balanced Swell Pedal
 3 Grand Crescendo Pedal
 4 Concave Radiating Pedals

FURNISHED WITH ORGAN

Organ Bench with music shelf
 Electric motor, blower and generator
 Freight & drayage from factory to bldg. & installation.

ALM - 5/6/29

Checked by.....date.....