

1. Articles of Agreement made this 14th day of March 1958 by and between the ABOLIAN-SKINNER ORGAN COMPANY, INC. of Boston, Massachusetts, hereinafter called the Builder and the TRINITY ENGLISH EVANGELICAL LUTHERAN CHURCH of Fort Wayne, Indiana, hereinafter called the Purchaser.
2. For, and in consideration of the sum of sixteen thousand dollars (\$16,000.00), to be paid by the Purchaser to the Builder, the said Builder agrees to build an organ console according to the annexed specifications, in a thorough and artistic manner, and install it in the Trinity English Evangelical Lutheran Church complete in every detail during the calendar year of 1959. The year 1959 is not a consideration of this contract, but is given as the expectation by the Builder of the time of delivery, subject, however, to delays from fires, strikes, freight embargoes or causes beyond the control of the Builder.
3. The Purchaser agrees to assume all risk of damage to the organ console by fire, lightning, water, tornado or by other causes while contained in the said building and to insure the same in good reliable companies for the benefit of the parties hereto as their interests may appear.
4. The Purchaser agrees to inform the Builder as to where the console is to be located, and the dimensions of the space it is to occupy before construction of the console is begun.

5. The Purchaser, in consideration of the agreement of the Builder, hereby requests the Builder to construct and install said organ console and agrees to purchase the same and, subject to the provisions of Paragraph 6 below, to pay therefor the sum of sixteen thousand dollars (\$16,000.00) as follows:- *+ 1008.83 = 1700.83*

When the contract is signed, ten per cent (10%) of the total price amounting to one thousand and six hundred dollars (\$1,600.00) which is understood to cover the cost of the services of the Builder to the date of this contract. *1/14/60 = 1700.83*

When the actual building of the organ console is commenced, one third of the balance due amounting to four thousand and eight hundred dollars (\$4,800.00) *+ 408.83 = 5208.83*

Upon delivery at the above named building of the organ console, another four thousand and eight hundred dollars (\$4,800.00) *+ 307.40 = 5107.40*

Upon the installation of said organ console complete, in accordance herewith, the balance of said contract price, to wit, the sum of four thousand and eight hundred dollars (\$4,800.00) *+ 307.40 = 5107.40* *1/13/60*

6. In view of the instability of the price of expert labor and materials used in the manufacture of organs and organ consoles, it is further agreed that at the time when the actual building of the organ console is to begin, the amounts to be paid by the Purchaser under paragraph 5 (exclusive of any amounts already paid) shall be adjusted as follows:-
 - a. For each full one per cent (1%) increase in the Builder's cost of productive labor over such cost existing at the date of this contract, the amounts to be paid shall be increased seven-tenths of one per cent (.7%), and for each full one per cent (1%) increase in the Builder's cost of principal materials (i.e. tin, lead, zinc and lumber), such amount to be paid shall be increased three-tenths of one per cent (.3%).
 - b. For each full one per cent (1%) decrease in the Builder's cost of labor under such cost existing at the date of this contract, the amounts to be paid shall be decreased seven-tenths of one per cent (.7%), and for each full one per cent (1%) decrease in the Builder's cost of said materials such amount to be paid shall be decreased three-tenths of one per cent (.3%).
 - c. The Builder shall notify the Purchaser of the adjustment provided for above before actual construction of the organ console begins.

7. Final payment shall not be withheld on account of minor adjustments for which the Builder is liable hereunder.
8. All verbal agreements and understandings are merged in this contract and the specifications and details of construction attached hereto which comprise the entire contract, and no change, alteration or modification made verbally or in any other way, will be binding upon the Builder, unless the same be made in writing signed by an executive officer of the said Builder.
9. This contract shall be interpreted under and governed by the laws of the Commonwealth of Massachusetts.
10. IN WITNESS WHEREOF, the parties hereto have hereunto set their hands and seals this 14th day of March 1958.

Witness

Margaret M. Lynch

AEOLIAN SPINNET ORGAN COMPANY, INC.

By:

John F. Linnell
VICE PRESIDENT

Witness

Richard A. Carlson

TRINITY ENGLISH EVANGELICAL LUTHERAN CHURCH

By:

Paul H. Krauss, Pastor

INC.

Organ Architects and Builders

Church Residence Auditorium University

Skinner Organs Kolian Organs

Boston, Massachusetts, March, 1958

SPECIFICATION OF AN ORGAN PREPARED FOR

TRINITY ENGLISH EVANGELICAL LUTHERAN CHURCH

Fort Wayne, Indiana

GREAT ORGAN (73 note)

8' Principal
8' Gamba
8' Clarabella
8' Erzähler
4' Octave
4' Harmonic Flute
2 2/3' Twelfth
2' Fifteenth
Mixture (IV Ranks)
8' Tuba
8' French Horn
Tremulant
Chimes (21 note)
Harp (61 note)

Great 16'
Great Unison Off
Great 4'
POSITIV TO GRG
" " " 16'
1 SPARE KNOB NOT BORED
SWELL ORGAN (73 note)

16' Bourdon
8' Diapason
8' Gedeckt
8' Gamba
8' Voix Celeste (II Ranks)
8' Salicional
8' Melodia
4' Chimney Flute
Plein Jeu (IV Ranks)
16' Fagotto
8' Trompette
8' Oboe
4' Clairon
Tremulant

Swell 16'
Swell Unison Off
Swell 4'
1 SPARE KNOB NOT BORED

CHOIR ORGAN (73 note)

8' English Diapason
8' Concert Flute
8' Dulciana
8' Unda Maris (T.C.)
4' Flute d'Amour
8' Clarinet
Tremulant

4 BLANK KNOBS

Choir 16'
Choir Unison Off
Choir 4'

POSITIV TO CHOIR 8

1 SPARE KNOB NOT BORED

ECHO ORGAN (73 note - playable on 4th manual)

8' Flute Celeste (II Ranks)
8' Gedeckt
8' Vox Humana
Tremulant
Chimes (Great)
Harp (Great)

4 BLANK KNOBS

1 SPARE KNOB NOT BORED

POSITIV ORGAN (61 note - playable on 4th manual)

8' Quintflöte
4' Waldflöte
2 2/3' Nazard
2' Kleinprinzipal
1 3/5' Tierce
1' Sifflette
Zymbel III
Tremulant

1 SPARE TRACER

PEDAL ORGAN (32 note)

16' Open Diapason
16' Bourdon
16' Lieblich Gedeckt (Swell)
8' Major Flute (12 note extension)
8' Still Gedeckt (Swell)
16' Tuba Major (Great Extension)
8' Tuba (Great)
Chimes (Great)

POSITIV TO PEDALS

Pedal 4'

7 BLANK KNOBS

1 SPARE KNOB NOT BORED

Acadian organ #1557

1. ~~SWELL~~
2. ~~CHOIR~~
3. ~~POSITIV~~
4. ~~GENERAL~~
5. ~~SWELL~~

CHOIR CHORDS (A) (B) (C)

COUPLERS

- Swell to Great 16'	- Choir to Great 16'
- Swell to Great 8'	- Choir to Great 8'
- Swell to Great 4'	- Choir to Great 4'
- Swell to Choir 16'	
- Swell to Choir 8'	- Great to Choir 8'
- Swell to Choir 4'	
- Echo to Great 16'	- Echo to Choir 16'
- Echo to Great 8'	- Echo to Choir 8'
- Echo to Great 4'	- Echo to Choir 4'
- Positiv to Great 16'	- Positiv to Choir 16'
- Positiv to Great 8'	- Positiv to Choir 8'
- Swell to Pedal 8'	- Choir to Pedal 8'
- Swell to Pedal 5 1/3'	- Choir to Pedal 4'
- Swell to Pedal 4'	
- Great to Pedal 8'	- Echo to Pedal 8'
- Great to Pedal 4'	- Echo to Pedal 4'
- Positiv to Pedal 8'	- Positiv to Pedal 8'

COMBINATIONS - Adjustable at the console and visibly operating the controls.

SWELL - 1,2,3,4,5,6,0	Pistons with Pedal to Manual ON - OFF
GREAT - 1,2,3,4,5,6,0	Pistons with Pedal to Manual ON - OFF
CHOIR - 1,2,3,4,5,6,0	Pistons with Pedal to Manual ON - OFF
POSITIV - 1,2,3,4,0	Pistons
ECHO - 1,2,3,4,0	Pistons (set by recorder board)
PEDAL - 1,2,3,4,5,6,0	Toe Studs (set by recorder board)
GENERAL - 1,2,3,4,5,6,7,8,9,10	Pistons duplicated by Toe Studs
General Cancel (Affecting all knobs and tablets)	(7, 8, 9 & 10 set by recorder board)
Setter Button	FIXED PISTON
Setter Lock Toggle Switch (located under console sill)	MOVING KNOBS & TABLETS

Note: Division Cancels to be operated by name tablets over respective stop jambs.

MECHANICALS

- Swell Expression Pedal
- Great & Echo Expression Pedal
- Choir Expression Pedal
- Crescendo Pedal with Light Indicator
- Sforzando Reversible Piston and Toe Pedal with Light Indicator
- All Swells to Swell Reversible Piston and Toe Pedal with Light Indicator
- Swell to Pedal Reversible Piston and Toe Pedal
- Great to Pedal Reversible Piston and Toe Pedal
- Choir to Pedal Reversible Piston and Toe Pedal
- Electric Clock
- Positiv Switch: CHOIR - GREAT - BOTH - 0
- Red Signal Lamp (to left of couplers)
- Signal Button (on left console sill)
- English Ivories on Manual Keys
- Momentary Contact Starter Switch

*Take off Ch. union
Pisto on Pos to Ch 8
Pos - CH
Pos - 512
Take off Pos union
Pisto on Pos to - 512*

Gen 7-8-9-10 switches in console

- A) Controls marked * ~~not to be connected to existing remote control combination machines~~, but are to be operable on general cancel and general combinations 7,8,9 & 10 which are to be set by recorder board.
- B) Controls marked ** are to be connected to six spare coupler tracers on remote ~~combination machines for operation on general pistons 1,2,3,4,5,6 and general cancel and to recorder board for Echo 1,2,3,4, & 0 and also General 7,8,9 & 10.~~
- C) Controls marked *** to be connected to existing Echo remote machine tracers for General 1,2,3,4,5 & 6 and general cancel and also Positiv 1,2,3,4 & 0 and to recorder board for General 7,8,9 & 10.
- D) General Combinations 7,8,9 & 10 are to be set by recorder board ~~to operate all draw knobs and tilting tablet controls.~~
- E) Adequate space is to be left in Choir, Echo and Pedal jams for knobs and combination action for possible future additions.

Casing of the console is to be of native oak, or of any other native wood of equal value and is to be of simple design to harmonize with the period of architecture of the building. An organist's bench of the same material as the console casing is to be included. The finish of console and bench is to match a sample of the finish of the interior woodwork of the church which is to be supplied by the Purchaser.

A lay-out of the console is to be submitted to the organist for approval before the construction of the console is started in the factory.

It is agreed that the purchaser will disconnect and re-connect power lines between blower and console and shall run such wind conductors as are necessary to convert vacuum air supply to pressure supply from the blower to the console site. It is further agreed that the purchaser will authorize the builder to provide additional cable, junction boards and installation of these items at cost, if such prove to be necessary for installation of the new console. (The builder estimates that there is sufficient spare cable to install the new console, if the console site is to remain the same.)

The Builder warrants the action and construction of all new parts in every particular and agrees to make good any defects in materials or workmanship in them which may appear within five years.